
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    09/15/05                    IN SAN BERNARDINO COUNTY AT AND                                    09/22/05
     CONTRACT NUMBER     08-359024                   NEAR MORONGO VALLEY AND YUCCA                            CONTRACT CODE 'C '
     LOCATION            08-SBD-62-0.8/9.6           VALLEY FROM 0.1 KM WEST OF HESS                          100 CONTRACT ITEMS
                                                     BOULEVARD TO LA HONDA WAY

                                                     REHABILITATE ROADWAY                      FEDERAL AID  ACNH-P062-(024)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
 PROPOSALS ISSUED    12   FUND TOTAL   HB4N      7,164,000                         TOTAL NUMBER OF WORKING DAYS    280

 NUMBER OF BIDDERS  4    ENGINEERS EST      6,067,894.70   AMOUNT OVER      3,629,074.30         PERCENT OVER EST 59.81
 PROGRAM ELEMENTS      OHC

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         9,696,969.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077

                   2        11,600,901.50    4              YEAGER SHANSKA INC                    951 684-5360
                                                                                                  00140069
                                                            1995 AGUA MANSA ROAD              FAX 951 788-2449
                                                            RIVERSIDE CA  92509-2405

                   3        11,927,494.50    2              MATICH CORPORATION                    909 382-7400
                                                                                                  00149783
                                                            P O BOX 50000                     FAX 909 382-0113
                                                            SAN BERNARDINO CA  92412

                   4         9,685,788.00    3              VANCE CORPORATION                     909 355-4333
                                         (IRREGULAR)                                              00414567
                                                            2271 N LOCUST AVENUE              FAX 909 355-4339
                                                            RIALTO CA  92377
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     HIGHLIGHT ELECTRIC INC                                       ELECTRICAL
           RIVERSIDE CA

           PACIFIC RESOURCES GROUP                                      EROSION CONTROL
           CORONA CA

           PAVEMENT RECYCLING SYSTEMS INC                               COLD PLANE
           RIVERSIDE CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           NIPOMO CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     HIGHLIGHT ELECTRIC                                           ELECTRICAL
           RIVERSIDE CA

           LANDSCAPE CENTER                                             TRANSPLANT JOSHUA TREES
           RIVERSIDE CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     ALCORN FENCE                                                 METAL BEAM GUARD RAIL AND ROADSIDE SIGNS
           RIVERSIDE CA

           APCO                                                         ASPHALT CONCRETE DIKE
           GOSHEN CA

           BERT SALAS                                                   DRAINAGE
           SANTEE CA

           EROSION CONTROL                                              CHANNEL LINING
           GUASTI CA

           J V LAND CLEARING                                            CLEARING AND GRUBBING
           SAN DIMAS CA

           M S L                                                        ELECTRICAL
           ANAHEIM CA

           P R G                                                        EROSION CONTROL
           CORONA CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE
           RIVERSIDE CA

           SMITH AND SONS                                               CONSTRUCTION AREA SIGNS
           FALLBROOK CA

           SUDHAKAR COMPANY                                             PAVEMENT MARKING
           RIALTO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     ACE FENCE                                                    METAL BEAM GUARD RAIL (PORTION)
           CITY OF INDUSTRY CA

           APCO                                                         ASPHALT CONCRETE DIKE (PORTION)
           GOSHEN CA

           E J SALGADO                                                  MINOR CONCRETE AND REBAR (PORTION)
           ALTA LOMA CA

           GLOBAL ENVIRONMENTAL NETWORK                                 LEAD COMPLIANCE PLAN (PORTION)
           FOUNTAIN VALLEY CA

           GLOBAL ENVIRONMENTAL NETWORK                                 STORM WATER POLLUTION PREVENTION PLAN (PORTION)
           FOUNTAIN VALLEY CA

           J D JIMENEZ                                                  MINOR CONCRETE (PORTION)
           RANCHO CUCAMONGA CA

           PACIFIC RESTORATION GROUP                                    ITEMS 40 THRU 48 (PORTION)
           CORONA CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     STATEWIDE SAFETY AND SIGNS                                   ITEMS 5, 56, 57, 82 AND 83 (PORTION)
           POWAY CA

           SUDHAKAR COMPANY                                             STRIPING AND MARKING (PORTION)
           RIALTO CA

           SULLIVAN CONCRETE                                            ITEM 13 (PORTION)
           COSTA MESA CA

           V T ELECTRIC                                                 SIGNAL AND LIGHTING (PORTION)
           UPLAND CA

           VALLEY CONCRETE                                              ITEMS 38 AND 74 (PORTION)
           SYLMAR CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           20,000.00        20,000.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        280            3,000.00       840,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM           12,000.00        12,000.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           96,000.00        96,000.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           45,000.00        45,000.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          194,000.00       194,000.00
       7 (S) 120120      TYPE III BARRICADE                             EA           81              125.00        10,125.00
       8 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2          380               15.00         5,700.00
       9 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        79,200                 .60        47,520.00
      10 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA        1,790               20.00        35,800.00
      11 (S) 120200      FLASHING BEACON (PORTABLE)                     EA            4            1,000.00         4,000.00
      12 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2           16,000.00        32,000.00
      13     034523      STAIN EXISTING CONCRETE                        M2          230               70.00        16,100.00
      14     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         9,820                1.20        11,784.00
                         STRIPE
      15     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         1,650                1.20         1,980.00
      16     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          460               15.00         6,900.00
      17     150722      REMOVE PAVEMENT MARKER                         EA        1,280                1.00         1,280.00
      18     150742      REMOVE ROADSIDE SIGN                           EA           14              200.00         2,800.00
      19     150771      REMOVE ASPHALT CONCRETE DIKE                   M         5,610                2.50        14,025.00
      20     150820      REMOVE INLET                                   EA            1              800.00           800.00
      21     150821      REMOVE HEADWALL                                EA            3            1,000.00         3,000.00
      22     034524      REMOVE ENDWALL                                 EA            3            1,000.00         3,000.00
      23     150823      REMOVE DOWNDRAIN                               M            12              250.00         3,000.00
      24     150857      REMOVE ASPHALT CONCRETE SURFACING              M2        3,530                6.00        21,180.00
      25     150859      REMOVE ASPHALT CONCRETE OVERSIDE DRAIN         EA           12            1,150.00        13,800.00
      26     151625      RECONSTRUCT METAL BEAM GUARD RAILING           M            73              175.00        12,775.00
                         (WOOD POST)
      27     152255      RESET MAILBOX                                  EA           23              200.00         4,600.00
      28     152303      RESET MARKERS AND DELINEATORS                  EA            6              100.00           600.00
      29     152316      RESET ROADSIDE SIGN (ONE POST)                 EA           27              300.00         8,100.00
      30     152317      RESET ROADSIDE SIGN (TWO POST)                 EA            3              500.00         1,500.00
      31     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      267,000                1.00       267,000.00
      32     153211      REMOVE CONCRETE SIDEWALK AND DRIVEWAY          M3           71              170.00        12,070.00
      33     153214      REMOVE CONCRETE CURB                           M           770               18.00        13,860.00
      34     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           18,000.00        18,000.00
      35     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           18,000.00        18,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      36     190101      ROADWAY EXCAVATION                             M3       22,700               24.00       544,800.00
      37     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM           15,000.00        15,000.00
      38     194001      DITCH EXCAVATION                               M3        1,660               12.00        19,920.00
      39     198001      IMPORTED BORROW                                M3        1,500               16.00        24,000.00
      40 (S) 203014      FIBER (EROSION CONTROL)                        KG        1,125                2.00         2,250.00
      41 (S) 034525      FIBER (EROSION CONTROL FOR WASH AREAS)         KG        2,000                2.00         4,000.00
      42 (S) 203024      COMPOST (EROSION CONTROL)                      M3          200              100.00        20,000.00
      43 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            3            1,000.00         3,000.00
      44 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           96               50.00         4,800.00
      45 (S) 034526      PURE LIVE SEED                                 KG           74              150.00        11,100.00
                         (EROSION CONTROL FOR WASH AREAS)
      46 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          375                4.00         1,500.00
      47 (S) 034527      STABILIZING EMULSION                           KG          300                4.00         1,200.00
                         (EROSION CONTROL FOR WASH AREAS)
      48 (S) 034528      TRANSPLANT JOSHUA TREE                         EA           64            1,000.00        64,000.00
      49     260201      CLASS 2 AGGREGATE BASE                         M3       10,600               48.00       508,800.00
      50     390153      ASPHALT CONCRETE (TYPE A)                      TONN     66,600               73.00     4,861,800.00
      51     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        6,710               11.00        73,810.00
                         AREA)
      52     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         8,720                5.00        43,600.00
      53     395501      LIQUID ASPHALT, MC-70 (PRIME COAT)             TONN         78              200.00        15,600.00
      54     510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           30            2,200.00        66,000.00
      55 (S) 520101      BAR REINFORCING STEEL                          KG          700                6.00         4,200.00
      56     566011      ROADSIDE SIGN - ONE POST                       EA           16              300.00         4,800.00
      57     566012      ROADSIDE SIGN - TWO POST                       EA            2              500.00         1,000.00
      58     650075      600 MM REINFORCED CONCRETE PIPE                M            46              400.00        18,400.00
      59     664019      600 MM CORRUGATED STEEL PIPE                   M             4              600.00         2,400.00
                         (1.63 MM THICK)
      60     664028      750 MM CORRUGATED STEEL PIPE                   M             7              700.00         4,900.00
                         (2.01 MM THICK)
      61     667070      1600 MM X 1075 MM CORRUGATED STEEL PIPE        M             4              800.00         3,200.00
                         ARCH (2.77 MM THICK)
      62     690160      300 MM CORRUGATED STEEL PIPE DOWNDRAIN         M             9              650.00         5,850.00
                         (2.01 MM THICK)
      63     690166      450 MM CORRUGATED STEEL PIPE DOWNDRAIN         M            17              700.00        11,900.00
                         (2.01 MM THICK)
      64     692088      300 MM ENTRANCE TAPER                          EA            2              400.00           800.00
      65     692090      450 MM ENTRANCE TAPER                          EA            2              500.00         1,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      66     692245      300 MM DOWNDRAIN SLIP JOINT                    EA            2              200.00           400.00
      67     692246      450 MM DOWNDRAIN SLIP JOINT                    EA            2              250.00           500.00
      68     692383      300 MM ANCHOR ASSEMBLY                         EA            2              150.00           300.00
      69     692385      450 MM ANCHOR ASSEMBLY                         EA            2              175.00           350.00
      70     705042      300 MM STEEL FLARED END SECTION                EA            2              100.00           200.00
      71     705044      450 MM STEEL FLARED END SECTION                EA            2              125.00           250.00
      72     705045      600 MM STEEL FLARED END SECTION                EA            1              175.00           175.00
      73     719589      MINOR CONCRETE (BACKFILL)                      M3           29              400.00        11,600.00
      74     721430      CONCRETE (CHANNEL LINING)                      M3          360              400.00       144,000.00
      75     721501      CONCRETE (CONCRETED-ROCK SLOPE                 M3           13              400.00         5,200.00
                         PROTECTION)
      76     721609      CONCRETED-ROCK SLOPE PROTECTION                M3            8              800.00         6,400.00
                         (FACING, METHOD B)
      77     721619      CONCRETED-ROCK SLOPE PROTECTION                M3           63              400.00        25,200.00
                         (1/4T, METHOD B)
      78     729010      ROCK SLOPE PROTECTION FABRIC                   M2          210                1.50           315.00
      79     034529      MINOR CONCRETE (CURB AND DRIVEWAY)             M3          430              380.00       163,400.00
      80     034530      MINOR CONCRETE                                 M3          300              500.00       150,000.00
                         (COLORED CURB RAMP AND SIDEWALK)
      81 (S) 750001      MISCELLANEOUS IRON AND STEEL                   KG          380                6.00         2,280.00
      82     820107      DELINEATOR (CLASS 1)                           EA           37               40.00         1,480.00
      83     820108      DELINEATOR (CLASS 2)                           EA           49               50.00         2,450.00
      84 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M            35              200.00         7,000.00
      85 (S) 833077      PEDESTRIAN BARRICADE                           EA            1            2,000.00         2,000.00
      86 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            1            4,000.00         4,000.00
      87 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            2            3,500.00         7,000.00
      88 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          480               35.00        16,800.00
      89 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        86,000                 .60        51,600.00
                         (SPRAYABLE)
      90 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        7,150                3.00        21,450.00
      91 (S) 860461      LIGHTING (LOCATION 1)                          LS     LUMP SUM           20,000.00        20,000.00
      92 (S) 860462      LIGHTING (LOCATION 2)                          LS     LUMP SUM           25,000.00        25,000.00
      93 (S) 860463      LIGHTING (LOCATION 3)                          LS     LUMP SUM           25,000.00        25,000.00
      94 (S) 860464      LIGHTING (LOCATION 4)                          LS     LUMP SUM           25,000.00        25,000.00
      95 (S) 860465      LIGHTING (LOCATION 5)                          LS     LUMP SUM           25,000.00        25,000.00
      96 (S) 860466      LIGHTING (LOCATION 6)                          LS     LUMP SUM           25,000.00        25,000.00
      97 (S) 034531      MODIFY FLASHING BEACON AND LIGHTING            LS     LUMP SUM           23,000.00        23,000.00
      98 (S) 860889      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           25,000.00        25,000.00



          08-359024                                                                                                BID245
          08-SBD-62-0                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  9
          09/15/05                                                                                                 09/22/05

 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      99 (S) 861502      MODIFY SIGNAL                                  LS     LUMP SUM           22,000.00        22,000.00
     100     999990      MOBILIZATION                                   LS     LUMP SUM          715,690.00       715,690.00

                                                                                                  TOTAL         9,696,969.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |        10,000.00      10000.00|        20,250.00      20250.00|        20,150.00      20150.00
   2 |         3,500.00     980000.00|         1,700.00     476000.00|         1,800.00     504000.00
   3 |         3,500.00       3500.00|         2,500.00       2500.00|         3,000.00       3000.00
   4 |       250,000.00     250000.00|        75,000.00      75000.00|        80,000.00      80000.00
   5 |        10,000.00      10000.00|        25,000.00      25000.00|        48,000.00      48000.00
   6 |       350,000.00     350000.00|       175,000.00     175000.00|       235,000.00     235000.00
   7 |           250.00      20250.00|            50.00       4050.00|            81.00       6561.00
   8 |            16.00       6080.00|            17.00       6460.00|            20.00       7600.00
   9 |              .60      47520.00|              .60      47520.00|             1.25      99000.00
  10 |            50.00      89500.00|            30.00      53700.00|            18.00      32220.00
  11 |         4,000.00      16000.00|         1,000.00       4000.00|           900.00       3600.00
  12 |        23,750.00      47500.00|        40,000.00      80000.00|        16,000.00      32000.00
  13 |            65.00      14950.00|           175.00      40250.00|            50.00      11500.00
  14 |             1.20      11784.00|             1.30      12766.00|             3.00      29460.00
  15 |             1.20       1980.00|             1.30       2145.00|             1.40       2310.00
  16 |            16.00       7360.00|            17.00       7820.00|            35.00      16100.00
  17 |             1.00       1280.00|             1.10       1408.00|             1.00       1280.00
  18 |           200.00       2800.00|           170.00       2380.00|            76.00       1064.00
  19 |             2.00      11220.00|             5.50      30855.00|             1.00       5610.00
  20 |         1,200.00       1200.00|         1,300.00       1300.00|           950.00        950.00
  21 |         2,000.00       6000.00|         1,200.00       3600.00|         1,600.00       4800.00
  22 |         2,000.00       6000.00|         1,200.00       3600.00|         2,000.00       6000.00
  23 |           300.00       3600.00|            90.00       1080.00|           900.00      10800.00
  24 |             4.00      14120.00|            11.50      40595.00|             5.00      17650.00
  25 |           600.00       7200.00|         2,700.00      32400.00|           380.00       4560.00
  26 |           160.00      11680.00|           170.00      12410.00|           110.00       8030.00
  27 |           275.00       6325.00|           750.00      17250.00|           170.00       3910.00
  28 |            70.00        420.00|            75.00        450.00|            82.00        492.00
  29 |           325.00       8775.00|           355.00       9585.00|           150.00       4050.00
  30 |           980.00       2940.00|         1,075.00       3225.00|           170.00        510.00
  31 |             1.00     267000.00|             1.50     400500.00|             1.15     307050.00
  32 |           215.00      15265.00|           225.00      15975.00|           170.00      12070.00
  33 |            30.00      23100.00|            20.00      15400.00|            13.00      10010.00
  34 |       300,000.00     300000.00|        18,000.00      18000.00|        18,000.00      18000.00
  35 |       150,000.00     150000.00|        18,000.00      18000.00|        18,000.00      18000.00
  36 |            40.00     908000.00|            43.50     987450.00|            18.00     408600.00
  37 |         5,000.00       5000.00|        11,000.00      11000.00|        11,000.00      11000.00
  38 |            30.00      49800.00|            11.25      18675.00|            16.00      26560.00
  39 |            17.00      25500.00|            13.00      19500.00|            29.00      43500.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
  40 |             1.60       1800.00|             1.65       1856.25|             1.60       1800.00
  41 |             1.60       3200.00|             1.65       3300.00|             1.60       3200.00
  42 |            76.00      15200.00|            43.50       8700.00|            48.00       9600.00
  43 |           900.00       2700.00|           750.00       2250.00|           900.00       2700.00
  44 |            40.00       3840.00|            44.00       4224.00|            41.00       3936.00
  45 |           140.00      10360.00|           150.00      11100.00|           142.00      10508.00
  46 |             3.50       1312.50|             3.60       1350.00|             3.00       1125.00
  47 |             3.15        945.00|             3.45       1035.00|             3.25        975.00
  48 |         1,000.00      64000.00|           950.00      60800.00|         1,000.00      64000.00
  49 |            90.00     954000.00|            70.00     742000.00|            48.00     508800.00
  50 |            72.00    4795200.00|            86.00    5727600.00|            74.00    4928400.00
  51 |            15.00     100650.00|            10.00      67100.00|             7.00      46970.00
  52 |             2.25      19620.00|             3.90      34008.00|             2.30      20056.00
  53 |           700.00      54600.00|           495.00      38610.00|           300.00      23400.00
  54 |         2,800.00      84000.00|         2,800.00      84000.00|         3,400.00     102000.00
  55 |             5.00       3500.00|            11.00       7700.00|             3.50       2450.00
  56 |           550.00       8800.00|           600.00       9600.00|           600.00       9600.00
  57 |         1,450.00       2900.00|         1,600.00       3200.00|         1,400.00       2800.00
  58 |           525.00      24150.00|           680.00      31280.00|           500.00      23000.00
  59 |           430.00       1720.00|           585.00       2340.00|           500.00       2000.00
  60 |           500.00       3500.00|           530.00       3710.00|           350.00       2450.00
  61 |           600.00       2400.00|         1,600.00       6400.00|           800.00       3200.00
  62 |           360.00       3240.00|           260.00       2340.00|           500.00       4500.00
  63 |           450.00       7650.00|           280.00       4760.00|           500.00       8500.00
  64 |         1,250.00       2500.00|           400.00        800.00|           700.00       1400.00
  65 |         1,450.00       2900.00|           515.00       1030.00|           500.00       1000.00
  66 |         1,000.00       2000.00|           450.00        900.00|           500.00       1000.00
  67 |         1,000.00       2000.00|           575.00       1150.00|           500.00       1000.00
  68 |           900.00       1800.00|           400.00        800.00|           700.00       1400.00
  69 |           950.00       1900.00|           515.00       1030.00|           700.00       1400.00
  70 |           850.00       1700.00|           400.00        800.00|           600.00       1200.00
  71 |           900.00       1800.00|           515.00       1030.00|           700.00       1400.00
  72 |         1,100.00       1100.00|           690.00        690.00|         1,200.00       1200.00
  73 |           225.00       6525.00|           325.00       9425.00|           500.00      14500.00
  74 |           465.00     167400.00|           450.00     162000.00|           500.00     180000.00
  75 |           300.00       3900.00|           450.00       5850.00|           400.00       5200.00
  76 |           350.00       2800.00|           230.00       1840.00|           400.00       3200.00
  77 |           250.00      15750.00|           230.00      14490.00|           300.00      18900.00
  78 |             7.00       1470.00|             8.00       1680.00|            16.00       3360.00
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 ITEM|            SECOND             |            THIRD              |            FOURTH
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  79 |           400.00     172000.00|           575.00     247250.00|           680.00     292400.00
  80 |           500.00     150000.00|           600.00     180000.00|         1,000.00     300000.00
  81 |             3.25       1235.00|            28.00      10640.00|             5.80       2204.00
  82 |           100.00       3700.00|            90.00       3330.00|            43.00       1591.00
  83 |           125.00       6125.00|           120.00       5880.00|            54.00       2646.00
  84 |           180.00       6300.00|           195.00       6825.00|           190.00       6650.00
  85 |           500.00        500.00|         1,600.00       1600.00|         2,500.00       2500.00
  86 |         4,000.00       4000.00|         4,500.00       4500.00|         4,500.00       4500.00
  87 |         3,150.00       6300.00|         3,500.00       7000.00|         3,500.00       7000.00
  88 |            37.00      17760.00|            40.00      19200.00|            47.00      22560.00
  89 |              .68      58480.00|              .70      60200.00|              .80      68800.00
  90 |             2.80      20020.00|             3.00      21450.00|             3.40      24310.00
  91 |        19,000.00      19000.00|        50,000.00      50000.00|        23,000.00      23000.00
  92 |        24,000.00      24000.00|        50,000.00      50000.00|        24,000.00      24000.00
  93 |        24,000.00      24000.00|        55,000.00      55000.00|        24,000.00      24000.00
  94 |        24,000.00      24000.00|        50,000.00      50000.00|        25,000.00      25000.00
  95 |        25,000.00      25000.00|        55,000.00      55000.00|        25,500.00      25500.00
  96 |        24,000.00      24000.00|        50,000.00      50000.00|        24,500.00      24500.00
  97 |        20,000.00      20000.00|        35,000.00      35000.00|        19,500.00      19500.00
  98 |        28,000.00      28000.00|        25,000.00      25000.00|        23,000.00      23000.00
  99 |        23,000.00      23000.00|        40,000.00      40000.00|        20,000.00      20000.00
 100 |       865,000.00     865000.00|     1,189,742.25    1189742.25|              .00          0.00

 TOT                   11,600,901.50                  11,927,494.50                   9,685,788.00


